BRUHAT BENGALURU MAHANAGARA PALIKE

O/o The Chief Engineer, SWD, 9th Floor, Shopping Complex, 4th Block, Jayanagar Bangalore – 560 011

No: CE/SWD/PR/1585/2024-25 **Dt: 29.03.2025**

Proceedings of Pre-Bid Meeting

Sub: Tenders called for the works under Karnataka Water Security and Resilience Programme (KWSRP) with externally funded project (World Bank)- **reg Pre-Bid meeting.**

Date: 28.03.2025, 16:00 hrs

Venue: Office of the Engineer in Chief, 1st Floor Annex Building-02, N R Square, Bangalore – 560 002

Officers Present:

1) Engineer-in-chief and Designated Chief Engineer, SWD
2) Superintending Engineer, SWD
3) Executive Engineer, SWD-East Zone
4) Executive Engineer, SWD-West Zone
5) Executive Engineer, SWD-South & K-valley Zone
6) Executive Engineer, SWD-Yelahanka Zone
7) Executive Engineer, SWD-Mahadevpura Zone
8) Executive Engineer, SWD-Bommanahalli Zone
9) Executive Engineer, SWD-RR Nagara Zone
10) Executive Engineer, SWD-Dasarahalli Zone
11) Technical Assistant 1& 2 -CE SWD
12) Assistant Executive Engineer, SWD-East
13) Assistant Engineer

Agencies /Bidders Present:

1) Sri Manu L of M/s Anu Constructions.
2) Sri Suhas Naidu of M/s KBR Infrastructure.
3) M/s Soma Infrastructure Pvt Ltd
4) Sri Kushal of M/s Savik Infra Projects
5) Sri Sampath of M/s PRS Infra Projects
6) Sri Hemanth of M/s Shankarnarayana Constructions

For following queries raised in the meeting were discussed and replies given are as shown below:

Sl No:	Agency and Queries	Replies
1	**Sri Manu L of M/s Anu Constructions** has asked whether 3rd party BG is accepted.	No, since there is no provision of joint ventures.
2	**Sri Suhas Naidu of M/s KBR Infrastructure** Asked regarding annual turnover requirement as the project completion time is 24 months.	Considering 24 months of the project duration revised requirement for Turnover corrigendum will be issued.
3	**Sri Manu L of M/s Anu Constructions** have asked whether similar nature of works includes buildings and canal lining also.	If the said works has storm water drain components, then such works will be considered.
4	**Sri Kushal of M/s Savik Infra Projects** raised query whether Work slip and EIRL are allowed.	Yes, subjected to approval from competent authority.
5	**Sri Sampath of M/s PRS Infra Projects** has asked what the importance of Social-environment performance factors in qualification criteria.	Since it is a qualifying condition, the contractors shall not be terminated on these clauses previously.
6	**Sri Hemanth of M/s Shankarnarayana Constructions** asked clarifications on LOC, Quantities.	Considering 24 months of the project duration revised requirement for LOC and work done quantities corrigendum will be issued.

The meeting was concluded with thanks to the Chair and all participants.

Engineer in Chief
and Designated Chief Engineer
Storm Water Drain

29/03/2025